

Pricing Schedule

1.	1 EACH	2021.501	MOBILIZATION	LUMP SUM	\$40,000.00
2.	1 EACH	2031.501	FIELD OFFICE TYPE D	PER EACH	\$ 2,500.00
3.	1 EACH	2011.601	CONSTRUCTION SURVEYING	LUMP SUM	\$15,000.00
4.	3 EACH	2101.502	CLEARING & GRUBING	PER EACH	\$ 500.00
5.	5,545 CU. YD.	2105.505	MUCK EXCAVATION, (P)	PER CU. YD.	\$ 30.00
6.	1 EACH	2572.601	PROTECTION AND RESTORATION	LUMP SUM	\$30,000.00
7.	1 EACH	2575.601	TEMPORARY AND PERMANENT EROSION CONTROL	LUMP SUM	\$ 7,500.00
8.	1 EACH	2503.603	CLEAN PIPE SEWER	LUMP SUM	\$ 5,000.00
9.	1 EACH		HAUL ROAD, INCLUDING RESTORATION	LUMP SUM	\$25,000.00
10.	12 EACH		TREE PROTECTION	PER EACH	\$ 150.00

ALTERNATE # 1 (Bid Alternate, to be included in the bidders total lump sum bid)

A.	GROUND WATER DEWATERING	LUMP SUM	\$30,000.00
B.	HAUL ROAD TEMPORARY SURFACE	LUMP SUM	\$75,000.00

LUMP SUM BASE BID: \$399,650.00



Purchasing Division - Bid Tabulation Summary

Official Publication No. 7881
 Re-Bid for Bluewater Partnership Pond Dredging Project Phase 2
 Purchasing Buyer: David Schlueter
 Department: P/W
 Department Contact: Larry Matsumoto
 Bids Due: 10 AM, Local Time, November 19th, 2013

Vendors: 1. Veit & Company Inc. 2. Rachel Contracting Inc.

Lump Sum Base Bid	\$	594,665.00	-294,650.00	399,650.00
Alternate No. 1:				
A. Ground Water Dewatering - Lump Sum	\$	45,000.00		30,000.00
B. Haul Road Temporary Surface - Lump Sum	\$	85,000.00		75,000.00

DS

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud:

David Schlueter
 City of Lakes Purchasing Division

David Schlueter