



**Request for City Council Committee Action
From the Departments of Public Works and Procurement**

Date: May 13th, 2014
To: Honorable Kevin Reich, Chair Transportation & Public Works Committee
Referral to: Honorable John Quincy, Chair Ways and Means Committee

Subject: Approval of Official Publication No. 7896 –Bids for ABC Ramp Automation Upgrade

Recommendation:

Acceptance of the low bid of Trane Company for an estimated expenditure of \$175,760.00 to furnish and deliver automation building upgrades for ABC Ramps for the City of Minneapolis Public Works – Transportation Division, as follows:

1.	1 LS	Ramps ABC Building Automation System Upgrade	per lot	\$172,760.00
2.	18 each	Allowance for replacement of 25% of each temperature sensors type	per each	\$ 150.00
3.	1 each	Allowance for replacement of 50% of each humidity sensors type	per each	\$ 300.00

For a total of: \$172,760.00

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

This has been approved by the Civil Rights Department

Prepared by: Gary Wannberg Director, Purchasing

Approved by: Steven A. Kotke, P.E. Director, Public Works

Financial Impact (Check those that apply)

- No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)
- Action requires an appropriation increase to the Capital Budget
- Action requires an appropriation increase to the Operating Budget
- Action provides increased revenue for appropriation increase
- Action requires use of contingency or reserves
- Other financial impact (Explain): Action is within Budget
- Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of two (2) bids received on Official Publication No. 7896 Bids for ABC Ramp Automation Upgrade

Attachments – Tabulation Sheet

cc: B. Prince
R. Crossland
L. Woyee

