



Request for City Council Committee Action From the Departments of Public Works and Procurement

Date: March 31, 2009
To: Honorable Sandra Colvin Roy, Chair Transportation & Public Works Committee
Referral to: Honorable Paul Ostrow, Chair Ways and Means Committee
Subject: **Approval of Official Publication No. 7107 Bids for Removal of Asbestos Conduit**

Recommendation:

Acceptance of the low bid of Ironwood Companies for an estimated expenditure of \$40,000.00 to furnish removal and disposal of asbestos containing electrical conduit for the City of Minneapolis, Public Works Department between April 1, 2009 and March 31, 2010; all in accordance with your specifications, is as follows:

Quantities are estimated

1.	1125 lineal. ft.	Removal of concrete encased conduit of continuous length	per lineal foot	\$ 9.00
2.	12 each	Removal of concrete encased conduit (Foundations)	per each	\$ 390.00
3.	1 each	Removal of handhole pipes	per each	\$ 875.00
4.	99 tons	Transportation and disposal of concrete encased conduit and handhole pipes	per ton	\$ 92.00
5.	3 each	Mobilizations	per each	\$1,250.00

Quantities may increase by 100%

Bidder offers to extend for one (1) additional year with a 3% increase

Terms are net 30 days with delivery as per specifications. F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project all in accordance with our specifications.

Approved by the Civil Rights Department

Prepared by: Gary Warnberg

Director, Purchasing



Approved by: Steven A. Kotke, P.E.

Director of Public Works



Financial Impact (Check those that apply)

No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

Action requires an appropriation increase to the Capital Budget

Action requires an appropriation increase to the Operating Budget

Action provides increased revenue for appropriation increase

Action requires use of contingency or reserves

Other financial impact (Explain): Action is within Budget

Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of two (2) bids received on Official Publication No. 7107 for removal of asbestos conduit.

Attachments - Tabulation Sheet

cc: S. Malmberg
K. Danen
J. Burns

"BIDS FOR EXCAVATION, REMOVAL AND DISPOSAL OF ASBESTOS CONDUIT" - Public Works

Official Publication #7107
 Bids Opened 10 AM, CST
 February 19, 2009
 Minneapolis, MN

*Belair Ironwood
 Excavating Companies
 Inc.*

1	1125 In. ft. - Removal of concrete encased conduit - cont. length	\$/lf	10.55	9.00					
2	12 each - Removal of concrete encased conduit - foundations	\$/ea	283.51	390.00					
3	1 each - Removal of handhole pipes	\$/ea	340.21	875.00					
4	99 tons Transportation & disposal of conduit & handhole pipes ton	\$	50.57	92.00					
5	3 each Mobilizations	\$/ea	2,180.91	1,250.00					
	Bidder offers to extend add'l year with 3% increase	Y/N	yes	yes					

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud:

P. O'Brien

David M. Hansen

FOR THE: FINANCE OFFICER

ASST. DIRECTOR, PURCHASING