

**EVENT 878**  
**GYM EXTERIOR RENOVATION PROJECT AT FARVIEW RECREATION CENTER**  
**BID OPENING: JANUARY 30, 2020 at 10:00 AM**  
**BID TABULATION SHEET**

Name	Description	Total Cost
Huot Construction and Services, Inc.	Lump Sum Bid: Gym Exterior Renovation Project at Farview Recreation Center, per the project specifications and construction documents	\$267,410.00
Huot Construction and Services, Inc.	Alternate 1 - ADD: Remove and replace cedar siding on the c. 1991 portion of the building, as indicated in the drawings, with new fiber-cement board and batten siding	\$115,000.00
Huot Construction and Services, Inc.	Alternate 2 - ADD: Remove and replace all remaining cedar siding from the building, as indicated in the drawings, with new fiber-cement shingle siding	\$110,000.00
JPMI CONSTRUCTION COMPANY	Lump Sum Bid: Gym Exterior Renovation Project at Farview Recreation Center, per the project specifications and construction documents	\$349,200.00
JPMI CONSTRUCTION COMPANY	Alternate 1 - ADD: Remove and replace cedar siding on the c. 1991 portion of the building, as indicated in the drawings, with new fiber-cement board and batten siding	\$98,100.00
JPMI CONSTRUCTION COMPANY	Alternate 2 - ADD: Remove and replace all remaining cedar siding from the building, as indicated in the drawings, with new fiber-cement shingle siding	\$88,200.00
VERSACON INC	Lump Sum Bid: Gym Exterior Renovation Project at Farview Recreation Center, per the project specifications and construction documents	\$415,000.00
VERSACON INC	Alternate 1 - ADD: Remove and replace cedar siding on the c. 1991 portion of the building, as indicated in the drawings, with new fiber-cement board and batten siding	\$102,859.00
VERSACON INC	Alternate 2 - ADD: Remove and replace all remaining cedar siding from the building, as indicated in the drawings, with new fiber-cement shingle siding	\$104,341.00